

July 11th, 2025

Town of Bethlehem
PO Box 189
Bethlehem, NH 03574
admin@bethlehemnh.gov

Subject: Skatepark Proposal for Town of Bethlehem RFP Skatepark Design and Construction

Dear Members of the Board,

We are pleased to submit our proposal package in response to your Request for Proposals for the Bethlehem Skatepark at the Bethlehem Rec Complex. This proposal has been carefully prepared to align with the guidelines and requirements set forth in your RFP.


As a respected municipal Skatepark Design Build Team, we are renowned for our versatility in approach and ability in delivering the highest quality standards. We are proud to provide a unique, dedicated team of experts and distinguished skatepark development specialists who can address the needs and meet the goals for this project. We are recognized as Skatepark Design and Build experts by the leading Skate Industry advocates; The Skatepark Project formerly the Tony Hawk Foundation, Skaters for Public Skateparks as well as Skate Park Association International.

Our Design Build Team is here to walk you through the entire process of developing a skatepark. Our Team, consisting of 15+ professionals, comprised of landscape architects, engineers, construction experts as well as avid skateboarders, is committed to creating distinctive, one of kind, poured-in-place concrete skateparks. Offering you more than an end product, we provide a service, refined process, and a team of devoted professionals to help realize project goals.

Our proposal package is not just a document; it is a testament to our commitment, dedication, and unparalleled expertise, which have been the cornerstones of our success. Our submission offers a comprehensive overview of our organization, showcasing the qualifications and achievements of our qualified design/build team members, our vision and approach, and our references that can attest to our extensive track record of success in projects of a similar magnitude and complexity.

We hope that our submittal effectively conveys not only our qualifications but also our dedication to being an invaluable asset to your project. We are confident that our knowledge and expertise make us exceptionally well-suited to undertake this project. Should you require any additional information or wish to engage in further discussions about our proposal, please contact Andy Duck at 252.202.1333 or artisanandy66@gmail.com. We again thank you for this opportunity and look forward to speaking with you.

Sincerely,



Andy Duck, President
Artisan Skateparks
252.202.1333
artisanandy66@gmail.com



Brad Siedlecki, President
Pillar Design Studios
480.285.6787
brad@pillardesignstudios.com



COMPANY OVERVIEW

In response to the Town of Bethlehem's Request for Proposal for the Skate Park Design and Construction of a new Skate Park at the Bethlehem Rec Complex, our proposal represents a unique collaboration between two highly specialized companies: **Artisan Skateparks** and **Pillar Design Studios**.

Our partnership is not just about constructing skateparks; it's a testimony to the art of translating ideas into reality, transforming public spaces into vibrant hubs for the community, and fueling the spirit of action sports. With a shared passion that transcends the ordinary, our joint team's unwavering dedication to skatepark construction is the foundation upon which we've built our success. Together, we have successfully completed over **150 design-build skatepark projects**.

ARTISAN SKATEPARKS

LEGAL NAME: ARTISAN CONCRETE SERVICES, INC.

BUSINESS STRUCTURE: CORPORATION

DATE ESTABLISHED: FOUNDED 2003, INCORPORATED 2011

LEADERSHIP: ANDY DUCK, PRESIDENT

OFFICE LOCATION: KITTY HAWK, NORTH CAROLINA

Artisan Concrete Services, Inc., doing business as Artisan Skateparks, is a renowned Specialty Skatepark construction company located in North Carolina. Founded in 2003, Artisan Skateparks has developed a strong reputation for creating world-class skateparks with a superior finish that are built to last. Our mission revolves around providing communities with skateparks that not only meet their functional needs but also elevate the skateboarding experience to an art form.

Artisan Skateparks is dedicated to continually researching and developing its methodologies to ensure the delivery of a superior quality product. We're committed to innovation, continuously pushing the boundaries of skatepark construction techniques. Our dedication to industry advancement sets new standards. What truly sets us apart is our team's unwavering passion for what we do. This passion shines through in our enthusiasm, perseverance, and creativity on every skatepark project.

All team members are passionate skateboarders, giving them an in-depth understanding of custom concrete skatepark construction. Our expertise spans the entire skatepark construction process, from site layout to waterproofing. Our crew members adhere to all local, state, and federal regulations, including but not limited to ASTM, ACI, AWS, American Shotcrete Association Standards, and more. This ensures the safety and durability of our skatepark projects.

Please visit our website at www.artisanskateparks.com or check us out at www.facebook.com/artisanskateparks or www.instagram.com/artisanskateparks

PILLAR DESIGN STUDIOS

LEGAL NAME: PILLAR DESIGN STUDIOS, LLC.

BUSINESS STRUCTURE: LIMITED LIABILITY COMPANY

DATE ESTABLISHED: FOUNDED and ORGANIZED 2006

LEADERSHIP: BRAD SIEDLECKI, PRESIDENT

OFFICE LOCATION: CHANDLER, ARIZONA

Founded in 2006, Pillar Design Studios, LLC has established itself as a pioneer in the field of action sports facility development and skatepark design. The company's history is characterized by a commitment to innovation, a dedication to elevating skatepark design, and a passion for action sports.

Pillar Design Studios adopts a unique approach to skatepark design and implementation, setting us apart from traditional "skatepark companies" in the current market. Our goal is to craft facilities with site-specific designs that are in tune with our clients' desires and users' requirements. We aim to create aesthetically pleasing parks that cater to the entire community. We recognize that a successful park

hinges on various factors, and we understand that investing time in the initial development process is crucial to the quality of the final product.

Our mission is to create quality skateparks regardless of available space or proposed budget. From concept to completion, planning through construction – our dedicated, professional staff work hard to ensure success for your Skatepark. Our business is to create custom, high-quality Skateparks that truly adhere to the needs of your community, culture, and values. At Pillar Design Studios, we want to share our knowledge and expertise not only as leading designers in this industry but also as enthusiasts for all action sports.

You can find us at www.pillardesignstudios.com or feel free to check us out at www.facebook.com/PillarDesignStudios or www.instagram.com/_pillar_/

MEMBERSHIPS AND AFFILIATIONS

Action Sports Environmental Coalition
American Society of Civil Engineers
American Society of Landscape Architects (ASLA)
American Society for Testing & Materials (ASTM)
American Concrete Institute (ACI)
American Shotcrete Association (ASA)
Concrete Specifications Institute (CSI)
Council of Landscape Architects Registration Board (CLARB)
National Association of State Contractors Licensing Agencies
Nation Recreation & Park Association (NRPA)
United States Green Building Council (USGBC)

SOURCEWELL, formerly NJPA, Supplier

Certified Skatepark Design Builders by:

The Skatepark Project, formerly the Tony Hawk Foundation
Skaters for Public Skatepark
Skate Park Association International






EXPERIENCE AND QUALIFICATIONS

This team brings a wealth of expertise, experience, and passion to the table, ensuring the successful execution of this project. Pillar, as the project architect and designer, will begin the process and remain the design contact throughout the entire process. Artisan will administrate the design-build contract and provide onsite supervision and construction management, working directly with Pillar. All design and construction portions of the project will be completed in-house by Pillar and Artisan. No subcontractors will be utilized for this project.

Comprising a combination of talents, our collective powerhouse represents a fusion of innovation and experience that is truly unparalleled. Together, we push the boundaries of action sports facility design.



Our success as a joint team stems from the seamless workflow and collaboration between Artisan Skateparks and Pillar Design Studios. We pride ourselves on a dynamic partnership that leverages the unique strengths and expertise of each entity to deliver outstanding results.

There is no transition between Pillar and Artisan, we work together seamlessly on Design Build projects. We have a remarkable track record of successfully delivering high quality skatepark projects. With a collective experience spanning over fifteen years and an impressive portfolio, we have consistently demonstrated our commitment to excellence and innovation in skatepark design and construction.

Together, we have completed the following projects throughout the East Coast:

Bluffton, SC
Baltimore, MD
Ocean Pines, MD
Poolesville, MD
Salisbury, MD
Baltimore County, MD
Bedford, VA
Culpeper, VA
Front Royal, VA
Richmond, VA
Stanley, VA
Henrico, VA
Atlantic Beach, NC
Asheville, NC
Brevard, NC
Buxton, NC
Carolina Beach, NC
Cherokee, NC
Currituck, NC

Elizabeth City, NC
Kill Devil Hills, NC
Kitty Hawk, NC
Morganton, NC
Mooresville, NC
Oak Island, NC
Raleigh, NC
Roanoke Rapids, NC
Rodanthe, NC
Surf City, NC
Williamston, NC
Falmouth, MA
Framingham, MA
Hopkinton, MA
Greenfield, MA
Plymouth, MA
Salisbury, MA
Springfield, MA
Worcester, MA

Quincy, MA
Bar Harbor, ME
Gorham, ME
Kennebunk, ME
Old Orchard Beach, ME
Portland, ME
Dover, NH
Lincoln, NH
Manchester, NH
Meredith, NH
Nashua, NH
Portsmouth, NH
Hamburg, NY
Greece, NY
Oswego, NY
Rome, NY
Saratoga Springs, NY
Providence, RI
Burlington, VT



LIN-WOOD SKATEPARK, LINCOLN, NH

Community members of Lincoln and Woodstock New Hampshire came together to create the Lin-Wood Skatepark Committee. They worked collaboratively with local organizations, their respective Townships and the Lincoln-Woodstock Friends of Recreation nonprofit to establish support for reaching their goal of providing the area with a much-needed skatepark. The skatepark features quarter pipes, banks, and a mini ramp and is designed for all skill levels.

Project Client: Lin-Wood Skatepark Committee
Project Size: 4000sqft
Project Budget: \$241,459.64
Project Completed: 2024

Kevin Bell, Committee Member
603-348-7681
linwoodskatepark@gmail.com



KENNEBUNK SKATEPARK, KENNEBUNK, ME

The Kennebunk Skatepark had been in the works for almost ten years and finally came to fruition with community support and a three phase master plan. A grassroots fundraising effort began within the skating community, which raised almost \$50,000 in donations. Throughout this, Pillar Design Studios worked diligently with the town to create the master plan and re-evaluate the budget due to the continuous increase in construction materials as a result of the pandemic.

In 2022, Artisan started construction on the 2000sqft portion of Phase I, which included the mini-ramp and stairset combo, and Phase II which included the quarter pipe. Phase 3 whas started in 2024 which added 2200 sqft Planning has begun and is underway to establish a fundraising campaign for Phase III, which will include final landscaping.

Project Client: Town of Kennebunk
Project Size: 4200sqft
Project Budget: \$290,000.00
Project Completion: 2024

William Reichl, Parks&Rec Director
207-985-2102
wreichl@kennebunkmaine.us



HART FAMILY MEMORIAL SKATEPARK, MEREDITH, NH

The Hart Family Memorial Skatepark, built in honor of Linda Hart-Buuck and Glenn Hart, was a years-long effort sparked by their son, Brendan Hart, who formed the Friends of Meredith Parks and Rec organization to raise money to replace the dilapidated wooden skatepark that was in such disrepair that the gate had been locked for a couple of years.

It was the community that made the skatepark possible, with grants received from Meredith Village Savings Bank, the Tony Hawk Foundation, Citizens Bank, Bank of NH, NH Electric Coop, and Hannaford and funds raised with fundraisers, donations, auctions and go fund me, they were able to raise \$115,000 dollars.

The town provided the following in-kind services, demolition of existing skatepark and asphalt pad, all fill material (delivered, placed and compacted per the rough grading plan provided by the designer), discount on concrete, stone and miscellaneous construction materials, trash haul off, storage container and all final landscaping. This was a design/build project, where Artisan served as the prime and Skatepark contractor working with Pillar Design Studios, LLC as the designer.

Project Client:	Town of Meredith
Project Size:	8000sqft
Project Budget:	\$225,000.00 + \$115,000.00 inkind
Project Completed:	2020

Peter Thorndike
603-520-6406
peterthorndike@gmail.com



ROCK RIMMON SKATE AREA, MANCHESTER, NH

Pillar presented three designs to the Manchester Parks and Recreation Department who then left the decision to the community. With over 600 community members participating in the survey, the concept chosen features a mini ramp, rail and curb that caters to all ages and skill levels.

Project Client: Town of Manchester

Project Size: 2000sqft

Project Budget: \$88,000.00

Project Completion: 2021

Steve Norander, Civil Engineer

603.624.6444

snorander@mancheser.gov






PROJECT APPROACH

Our collaboration originated on a shared passion for skatepark development and a commitment to excellence in design and construction. This synergy not only streamlines our processes but also ensures that the project benefits from the best of both worlds: specialized construction know-how and advanced design concepts. We aim to create a skatepark that not only meets the needs and aspirations of the community but also serves as a testament to our dedication to excellence in skatepark construction.

METHODOLOGY

Side by side, our firms are involved in every single aspect of this process and every project becomes our united focus. Our commitment to delivering a safe, state-of-the-art skatepark is underpinned by a structured project framework that prioritizes communication, precision in design and engineering, adherence to regulatory requirements, and meticulous project management.

DESIGN & CONSTRUCTION PROCESS



PROJECT INITIATION

Our process begins with the project initiation phase, where Artisan Skateparks and Pillar Design Studios work closely with the Town and other critical stakeholders. This phase involves in-depth discussions to understand the project's objectives, community needs, and design preferences.

We will schedule a kickoff meeting involving key personnel from all parties to establish a clear understanding of the project's objectives, scope, and expectations. This phase sets the foundation for effective communication and collaboration throughout the project. Establishing clear expectations at the outset of each project has helped ensure that our projects avoid the need for redesign or rework later.

COMMUNITY ENGAGEMENT

Our collaboration extends beyond the design and construction phases. We actively engage with the community, seeking input and feedback to create a skatepark that truly resonates with the locals. We believe in making the park a hub for creativity, inclusivity, and action sports culture. Our team will seamlessly integrate their skills and expertise, ensuring that the Bethlehem Skatepark becomes a symbol of quality, innovation, and community engagement.

We believe the key to our success is that each and every Skatepark is designed, custom with the local users and community members in mind. An open line of communication with community members will ensure a well-rounded design that can be enjoyed by all, users and non-users alike. We will identify important design criteria, regarding aesthetics, artistic elements, and amenities, while circumventing any potential issues and or concerns.

SITE ANALYSIS AND SCHEMATIC DESIGN

Pillar Design Studios takes the lead during the design phase, leveraging their expertise in creating distinctive, site-specific skatepark designs. Their team of experienced landscape architects and action sports enthusiasts meticulously plan the layout, features, and aesthetics of the skatepark.

Artisan Skateparks complements this phase by providing valuable input based on their extensive experience in skatepark construction. Their practical insights ensure that the design aligns with constructability and budget requirements, creating a harmonious blend of creativity and functionality.

We will conduct a site assessment of the Park Circle Skatepark location to evaluate the existing conditions, review topography, and any potential geo-technical information of the site. We will work collaboratively to develop an in depth conceptual skatepark design that aligns with community preferences and site constraints, ensuring they do not exceed budget.



DESIGN DEVELOPMENT AND CONSTRUCTION DOCUMENTS

The design development phase involves transforming the chosen conceptual skatepark design into a detailed construction plan. This plan will encompass precise measurements, material specifications, and safety features. Therefore, providing technical detail and construction requirements. Upon approval, Pillar will finalize the construction documents in technical detail, setting forth the requirements for construction.

CONSTRUCTION PLANNING AND QUALITY CONTROL

We will create a comprehensive project schedule that outlines key milestones, timelines, and dependencies. A detailed budget will be developed, encompassing cost estimates for construction materials, labor, equipment, and contingencies.

Throughout the construction phase, regular inspections will be conducted to ensure that construction adheres to design specifications and safety standards, with any issues promptly addressed. We will continuously assess project risks and implement mitigation strategies.




CONSTRUCTION EXECUTION

As the project transitions into the construction phase, Artisan Skateparks takes the helm. Their specialized crew, skilled in various aspects of concrete skatepark construction, begins the physical realization of the design.

Throughout the construction phase, Pillar Design Studios remains actively engaged, ensuring that the design vision is faithfully executed. Their oversight ensures that the final product adheres to the artistic and functional aspects agreed upon during the design phase.

All personnel are active skateboarders and bikers with a firm desire to remain on the leading edge of quality concrete skatepark construction techniques and applications. Each of the following aspects of construction are self-performed and held to the highest quality standards while implementing our typical safety practices:

- site layout
- rough grading and fine excavation
- stormwater management and site drainage
- form structure and reinforcement
- metal fabrication and imbedded steel coping
- shotcrete placement and finish
- custom concrete structures
- flatwork placement and finish
- joint sealant and waterproofing sealant applications



PROJECT COMPLETION AND SUPPORT

Upon nearing project completion, we will conduct a thorough final inspection to verify that the skatepark meets all safety and quality standards. Any remaining punch list items will be documented and addressed promptly.


Finally, we will provide all required documentation, warranties, and maintenance recommendations to the Town, officially handing over the completed skatepark for public use.



TIMELINE


This is an estimated project schedule, outlining key milestones and activities to provide a structured overview of the project's trajectory. These milestones serve as markers of progress and guideposts for our collective journey. The exact hours and time lengths for every activity will be collaboratively determined to align precisely with the project's evolving needs and objectives per the project concept. Our approach prioritizes flexibility and responsiveness to ensure a successful project delivery.

Bethlehem Skatepark - Preliminary Project Timeline




For improved readability, we have provided enlarged close-up views of the schedule on the following pages. These views offer a more detailed and easily accessible perspective.

DESIGN PHASE:



CONSTRUCTION PHASE:





COST ESTIMATE

Artisan Skateparks and Pillar Design Studios would like to propose to the Town of Bethlehem the design and build of a new skatepark within the 7000sqft area allocated with the not to exceed budget of \$250,000.00.

The cost estimate breakdown for the Bethlehem Skatepark is as follows:

Bethlehem Skatepark - Cost Estimate		
	Description of Work	Estimated Value
	Design, CD's, Engineering	\$ 20,000.00
	Mobilization	\$ 31,250.00
	Layout/Upper Formworks	\$ 12,500.00
	Imbedded Steel Installation	\$ 31,250.00
	Rebar Installation	\$ 25,000.00
	Shotcrete Installation - Banks and Transitions	\$ 75,000.00
	Top Deck - 5" concrete	\$ 31,250.00
	Waterproofing - Sealant and Joint Sealant Installation	\$ 6,250.00
	Steel Rails Installation	\$ 8,750.00
	Coping/Railings Painting	\$ 2,500.00
	Amenities Installation (benches, signs, trash receptacles, etc)	Not In Scope
	Bonding - Payment and Performance	\$ 6,250.00
	Estimated Total	\$ 250,000.00



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
12/12/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER FEDERATED MUTUAL INSURANCE COMPANY HOME OFFICE: P.O. BOX 328 OWATONNA, MN 55060	CONTACT NAME: CLIENT CONTACT CENTER	
	PHONE (A/C, No, Ext): 888-333-4949	FAX (A/C, No): 507-446-4664
	E-MAIL ADDRESS: CLIENTCONTACTCENTER@FEDINS.COM	
	INSURERS AFFORDING COVERAGE	
	INSURER A: FEDERATED MUTUAL INSURANCE COMPANY	
	NAIC # 13935	
INSURED ARTISAN CONCRETE SERVICES, INC. PO BOX 598 KITTY HAWK, NC 27949-0598	INSURER B:	
	INSURER C:	
	INSURER D:	
	INSURER E:	
	INSURER F:	

COVERAGES

CERTIFICATE NUMBER: 0

REVISION NUMBER: 0

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	☒ COMMERCIAL GENERAL LIABILITY	N	N	1859828	02/01/2025	02/01/2026	EACH OCCURRENCE
	☐ CLAIMS-MADE ☒ OCCUR						\$1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)
							\$100,000
							MED EXP (Any one person)
							EXCLUDED
							PERSONAL & ADV INJURY
A	GEN'L AGGREGATE LIMIT APPLIES PER:						\$1,000,000
	☒ POLICY ☐ PROJECT ☐ LOC						\$2,000,000
	OTHER:						\$2,000,000
A	AUTOMOBILE LIABILITY	N	N	1859828	02/01/2025	02/01/2026	COMBINED SINGLE LIMIT (Ea accident)
	☒ ANY AUTO						\$1,000,000
	☐ OWNED AUTOS ONLY ☐ SCHEDULED AUTOS						
	☐ HIRED AUTOS OWNLY ☐ NON-OWNED AUTOS ONLY						
A	☒ UMBRELLA LIAB ☒ OCCUR	N	N	1859829	02/01/2025	02/01/2026	EACH OCCURRENCE
	☐ EXCESS LIAB ☐ CLAIMS-MADE						\$2,000,000
							AGGREGATE
							\$2,000,000
A	☐ DED ☐ RETENTION	N/A	N	1859830	02/01/2025	02/01/2026	☒ PER STATUTE ☐ OTHER
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						
	ANY PROPRIETOR/PARTNER/ EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)						
	If yes, describe under DESCRIPTION OF OPERATIONS below						

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

THIS COPY IS NOT TO BE REPRODUCED FOR ISSUANCE OF CERTIFICATES.

CERTIFICATE HOLDER

A CERTIFICATE HAS BEEN FILED WITH EACH OF YOUR CERTIFICATE HOLDERS.

0 0

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Nicholas R. Lower

AMERICAN CONCRETE INSTITUTE

This is to certify that

THOMAS A DUCK

*has demonstrated knowledge and ability by
successfully completing the ACI Certification
requirements and is hereby recognized as an*

ACI Shotcreter, Wet Mix Process, Vertical Only

Certified Date: 05/05/2024

Expires: 05/04/2029

Examiner of Record: Greg Hemstock

John W. White
ACI Managing Director of Certification

The Authenticity of this certification can be verified at www.ACICertification.org/verify

COMMONWEALTH of VIRGINIA

Department of Professional and Occupational Regulation
9960 Mayland Drive, Suite 400, Richmond, VA 23233
Telephone: (804) 367-8500

NUMBER

2705189361

BOARD FOR CONTRACTORS
CLASS A CONTRACTOR
CLASSIFICATIONS CBC



ARTISAN CONCRETE SERVICES INC
PO BOX 598
KITTY HAWK, NC 27949

Kishore S. Thota
Kishore S. Thota, Director

ACI Certification Results Report
ACI Shotcrete Nozzleman: Wet Mix Process

Report Print Date: 5/6/21

Testing Session Information:

Session: 211920	Exam Date: 04/16/2021	Exam Location: Sebastopol, CA
ACI Sponsoring Group:	American Shotcrete Association	
Examiner of Record:	Greg Hemstock	

Examinee Information

ADAM CSAVOJETZ
56 Adams St
Malden, MA 02148-6413

Certification ID

02097392

Status Information

Certification Status: **CERTIFIED** **ACI Shotcrete Nozzleman, Wet Mix Process, Vertical Only**
Certification Issue Date: 04/16/2021 Thru 04/15/2026

Overall Results

Overall Written Examination	PASS
Vertical Performance Exam	PASS

Detailed Subtest Results

To pass the written examination you must score 75% or higher on the written examination.

Qualification

P/F - Session

% Score

Overall Written Examination	PASS - 211920	98.33
Vertical Performance Exam	PASS - 211920	100.00

January 27, 2025

Artisan Concrete Services, Inc.
PO Box 598
Kitty Hawk, NC 27949

Re: Surety Prequalification

To Whom It May Concern:

Hampton Roads Bonding has the privilege of providing surety bonds for Artisan Concrete Services, Inc. This account is written through Liberty Mutual Insurance Company, a Massachusetts corporation, licensed to transact business in all 50 states. Liberty has an A.M. Best rating of "A" with a financial size category of XV and listed as an acceptable surety in the U.S. Treasury Circular 570.

Artisan Concrete Services, Inc. has a bond program of \$2,500,000 single projects within a \$5,000,000 aggregate. It should be understood if this fine firm needed bonds that exceed these parameters the surety company would certainly consider such a request based on their successful past experience. In our opinion, Artisan Concrete Services is capably staffed, properly equipped and well financed.

This letter is not an assumption of liability nor is it a bond. As with all of our clients, our willingness to issue final performance and payment bonds is subject to standard underwriting criteria including but not limited to acceptable contract terms and job specifications, acceptable bond forms and confirmation of full financing.

Sincerely,


Tammy A. Ward